
TFC Contract No. 18-121 -000 
Professional Service Industries, Inc. 
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Project No. 18-002-860 I 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
PROFESSIONAL SERVICE INDUSTRIES, INC. 

TFC CONTRACT NO. 18-121-000 

ASSIGNMENT NO. 2 

THIS INDEFINITE DELIVERY INDEFINITE QUANTIY ASSIGNMENT NO. 2 
(hereinafter referred to as the "Assignment No. 2" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 7870 l 
(hereinafter referred to as "TFC") and Professional Service Industries, Inc. located at 2600 
McHale Court, Suite 125, Austin, Texas 78758 (hereinafter referred to as "PSP") (TFC and PSP 
are hereinafter referred to individually as a "Party" or collectively as "Parties"), to be effective on 
the Effective Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing an expedited geotechnical exploration for Building 
507 at the Texas School for the Blind and Visually Impaired Campus located at 1100 West 45th 
Street, Austin, Texas 78756. Services shall include but are not limited to: (i) sampling; (ii) testing; 
(iii) analysis; and (iv) reporting of results (hereinafter referred to as the "Project"), as further 
depicted in "Exhibit A-2," PSP's IDIQ Assignment No. 2 Proposal dated July 3, 2018, attached 
hereto and incorporated herein for all purposes and consisting of five (5) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be 
completed no later than December 31, 2018, unless terminated earlier as provided in Section 3.2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No.2. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 2. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 2 with its own forces unless otherwise specified. If the scope of 
services is less than $I 00,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 2 shall not 
exceed the sum of Six Thousand Two Hundred and No/100 Dollars ($6,200.00). No more 
frequently than once per month, PSP shall submit a Pay Application to TFC for services performed 
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and reasonable and necessary costs and expenses incurred through the last day of the previous 
month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 of the 
Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 2, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-2." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space lntentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

TEXAS FACILITIES COMMISSION PROFESSIONAL SERVICE INDUSTRIES, INC. 

By: By: _____________ _ 

John S. Raff Print Name: 
~~~~~~~~~~~~~~~ 

Interim Executive Director Title: 
~~~~~~~~~~~~~~~~~ 

Date of execution: Date of execution: 

~ G.C. 

~ Dir. 

~D.E.D. 
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PSP'S IDIQ ASSIGNMENT NO. 2 PROPOSAL DA TED JULY 3, 2018. 
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I 
July 3, 2018 

Texas Facilities Commission 
1711 San Jacinto Boulevard 
Austin, Texas 78701 

Attn: Ms. Dorothy Spearman 

ExhibilA·2 

Re: Proposal for Geotechnical Engineering Services-Revised 
TSBVI - Weekend Home 
1100 W 45th Street 
Austin, Texas 78756 
PSI Proposal No. 249200 

Dear Ms. Spearman: 

Assignment No. 2 

lntertek-Professional Service Industries, Inc. (lntertek-PSI) is pleased to submit a proposal to conduct 
a geotechnical exploration at the above referenced property. lntertek-PSI thanks you for the 
opportunity to propose these services and looks foiward to being part of the design team. A review 
of project information, along with a proposed scope of services, schedule and fee are provided below. 

PROJECT UNDERSTANDING 

Project information was provided by Ms. Dorothy Spearman with the Texas Facilities Commission. 
The geotechnical exploration will be performed for the development of a single-story, 4,300 square 
foot building. The details of the site and the proposed development are given below. 

TABLE 1: SITE DESCRIPTION 

Site Location Latitude: 30.3153°; Longitude: -97.7374• 

Site History Previously developed and consists of a building along 
with paved area 

Existing Site Ground Cover Pavement, Foundations, Grass 

Existing Site Features Relatively Flat 

North: Parking Lot, Dorms, Wildcat Run 

Site Boundaries/Neighboring Development East: Dorms, North Lamar Boulevard 
South: Dorms, 451h Street 
West: Pecan Street 

Ground Surface Soil Support Capability Firm Enough for Field Equipment 

lntertek - Professional SeNice Industries Inc. • 2600 McHa"e Court, Suile 125 •Austin TX 78758 •Phone (512) 491 ·0200 •Fax (51 2) 491-0221 
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Structure Description 

Building Construction Type 

Exhib1tA·2 

TABLE 2: PROJECT DESCRIPTION 

4,300 SF 

Pre-engineered Metal Building 

Assignment No 2 

July3, 2018 
Page2of8 

Existing Grade Change within Building Pad ± 2 Feet Estimate (No Topographic Information) 

Existing Grade Change within Project Site ± 4 Feet Estimate (No Topographic Information) 

Finished Floor Elevation Unknown 

Anticipated Foundation Types Monolithic Stiffened Beam and Slab on Grade 

Assumed Maximum Column Loads 30to 50 Kips 

Assumed Maximum Wall Load Less than 4 kips per Lineal Foot 

Should the above information or assumptions be inconsistent with planned construction, the Client 
should contact the lntertek-PSI office and allow necessary modifications to be made to the proposal. 

SCOPE OF SERVICES 

The geotechnical engineering scope of services will include the following items: 

• Field exploration consisting of drilling and sampling of the subsurface materials and 
observing groundwater levels at the site, 

• Laboratory testing of the subsurface materials, 

• Performing engineering analysis and providing geotechnical recommendations in written 
report format. 

The Client has requested the additional services be included in the scope of this investigation: 

• Clarifications and interpretations of the report, 

• Participation in a design team meeting that includes the Owner to discuss options for ground 
floor systems and associated risks with each system, 

• An early meeting with the full design team to discuss and interpret the recommendations and 
how they affect each discipline, 

• A final review of construction documents. The final review should include review of each 
discipline to determine if the design team has interpreted the report correctly and 
incorporated recommendations into the design documents. A written report should be 
distributed to the owner and design team, and an associated design team meeting should be 
held so corrective action can be taken prior to receipt of final bids, 

• Participation in one Pre-Construction Conference. 

Field Exploration 

lntertek-PSI proposes that the subsurface conditions be explored by soil borings following the 
provided lntertek-PSI drilling program. The table below summarizes the exploratory boring program. 
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TABLE 3: SUMMARY OF BORINGS 

Design Element Number of Boring Depth Drilling Footage 
Borings (feet) (feet) 

Building 1 30; or 10 Feet into Rock 30 
1 20 20 

TOTAL 2 -- 50 

The borings locations will be identified in the field using available natural landmarks or GPS 
coordinates. Surveying of the boring locations to obtain surface coordinates and elevations is beyond 
the scope of work and should be surveyed by others prior to construction. References to elevations 
of various subsurface strata will be based on depths below existing grade at the time of drilling. 

• During the field activities, the subsurface conditions will be observed, logged, and visually 
classified. Field notes will be maintained to summarize soil types and descriptions, water 
levels, changes in subsurface conditions, and drilling conditions. 

• Final depths of the borings may be extended or reduced depending on the subsurface 
materials identified during field activities. 

• lntertek-PSI will contact Texas One Call/Dig Tess, etc. or other public utility clearance 
companies prior to the start of drilling activities. It is our experience that these companies 
do not mark the locations of privately owned utilities. This proposal is based on private 
utility lines and other subsurface appurtenances are located in the field by others prior to 
field activities. 

• lntertek-PSI will exercise reasonable caution to avoid damages to underground utilities by 
contacting local utility companies prior to the field activities. However, private utility 
locations are often unknown by public utility companies and by the utility owners. 
Therefore, lntertek-PSI will not be responsible for damage to the site or any buried utilities 
that are not made known to us. 

• Some damage to the ground surface may result from the drilling operations near the work 
areas and along ingress/egress pathways. The field crew will attempt to limit such 
damage, but no restoration other than backfilling the borings is included in this proposal. 
Excess auger cuttings and drilling spoils would be spread of on the site. 

TABLE 4: ANTICIPATED FIELD EXPLORATION DESCRIPTION 

Drilling Equipment Truck Mounted Drilling Equipment 

Drilling Method Continuous Flight Auguring, Hollow-Stem Augers, 
Wet Rotary, Air Rotary 

Drilling Procedure Applicable ASTM and lntertek- PSI Safety Manual 
Hand Penetrometer, Split Spoon Testing (ASTM 

Field Testing D1586), Rock Quality Designation (ASTM D 6032), 
Rock Core Recoverv 

Sampling Procedure Soils: ASTM D1587/1586 
Rock Coring: ASTM D2113 (NWD4 Core Barrel) 

Sampling Frequency Continuously to a Depth of 10 Feet and at S·foot 
Intervals Thereafter 

Frequency of Groundwater Level Measurements During and After Drilling 

Boring Backfill Procedures Soil Cuttings, Bentonite Pellets 

Sample Preservation and Transportation Procedure General Accordance with ASTM 04220 
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Laboratory Testing 
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Representative soil samples obtained during the field exploration program will be transported to the 
lntertek-PSI laboratory for testing. The nature and extent of this laboratory testing program will be 
dependent upon the subsurface conditions identified during the field exploration program. The 
laboratory testing program on selected samples may include moisture content tests, Atterberg limits 
tests, unconfined compressive strength tests. swell tests and other tests as required to identify the 
engineering characteristics of the subsurface materials. Portions of any samples that are not altered 
or consumed by laboratory testing will be retained for 30 days after the issuance of the geotechnical 
report and will then be discarded. 

Engineering Analyses and Report 

The results of the field exploration and laboratory testing will be used in the engineering analysis and 
in the formulation of the recommendations. The results of the subsurface exploration, including the 
recommendations and the data on which they are based, will be presented in a written geotechnical 
report. The geotechnical report may include the following items: 

• Anticipated short term and long-term settlement characteristics, 

• General site development and subgrade preparation, 

• Estimated potential soil movements associated with shrinking and swelling (expansive) soils 
and methods to reduce these movements to acceptable levels; 

• Recommendations for site excavation, fill compaction, use of on-site and imported fill material 
in the area of the structure and under pavements; 

• Recommendations for building pad preparation for ground supported slabs having a 
maximum movement potential, due to heave or settlement, of 1-inch; 

• Recommendations for design of foundations to be used for support of the proposed structure, 
including Wire Reinforcing Institute (WRI) and Post-Tensioning Institute (PTI) design criteria 
for slab-on-grade foundations designed for a o/.i" potential vertical movement; 

• For any drilled pier supported structures, drilled shaft/pier design will include end bearing and 
skin friction values, as well as LPILE design values for lateral load analysis; 

• Seismic design site classification per the International Building Code; 

• Recommendations for the design of flexible asphaltic and rigid concrete pavement systems 
for the proposed parking and drive areas. 

A pdf version of the geotechnical report will be prepared and submitted by email to the Client and 
design team. If requested by the Client, additional hard copies can be provided. The geotechnical 
report will be reviewed, signed, and sealed by a registered Professional Engineer. 

SCHEDULE 

Based on the site accessibility, drilling can commence within approximately one week after receipt 
of authorization to proceed, weather permitting. Laboratory testing can be completed within five days 
after completion of drilling and the report will be issued within one week after completion of laboratory 
testing. Preliminary verbal recommendations could be made available after laboratory testing is 
completed. A final report can be provided within 3 weeks following the final day of field operations_ 
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Delays sometime occur due to adverse weather. utility clearance requirements, site clearing 
requirements for drill rig access, obtaining drilling permits, obtaining Right of Entries and other factors 
outside of lntertek-PSl's control. In this event, lntertek-PSI will communicate the nature of the delay 
and provide a revised schedule as soon as possible. 

lntertek-PSI proposes that the fee for performance of the outlined scope of services be charged on 
a lump sum basis. Based on the scope of services outlined above, the estimated lump sum total fee 
will be $5,200.00. 

The estimated fee is based on the boring locations being accessible to truck mounted drilling 
equipment and the client obtaining and providing permission for lntertek-PSI to enter and access the 
site. If site conditions exist such that the use of a dozer or an All-Terrain Vehicle (ATV) is required to 
access the site, an additional charge may be necessary. Likewise, in the event clearing of trees or 
debris is necessary and performed by lntertek-PSI, an additional fee will be necessary. In either 
event, the client will be notified prior to further action on the part of lntertek-PSI. 

It should be noted that fees associated with locating private underground utilities. reviewing 
construction drawings, executing traffic control services, preparing construction specifications, 
attending special conferences, providing environmental consulting, and any other work requested 
after submittal of the report is not included in the proposed fee. 

If this schedule does not meet the project needs, this project can be placed on an expedited 
schedule in which the report can be issued within ten (10) business days of completion of the 
drilling operations. The additional fee for this expedited schedule is $1000.00. 

AUTHORIZATION 

lntertek-PSI will proceed with the work based on written authorization. The work will be performed 
pursuant to the previously established IDIQ contract between the Texas Facilities Commission and 
PSI. 

Please sign and return one copy of this proposal. When returning the proposal, please complete the 
attached Project Data Sheet, and provide a scaled site plan so that lntertek-PSI may best serve the 
project. By executing this authorization, permission is being provided for lntertek-PSI to access the 
subject site. 

CLOSING 

We appreciate the opportunity to offer professional services for this project and look forward to being 
part of the design team. If there are any questions, please feel free to contact any lntertek-PSI office. 

Respectfully submitted, 
Professional Service Industries, Inc. 

£1!:::!.~ 
Chief Engineer 

--1~~ tff Engineer 
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LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

Assignment No. 2 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: __ Pegah Rajaei (Name) 

_ 2600 McHale Court, Suite 125, Austin, Texas 

78727 (Company Address) 

517-614-3381 (Cell#) -
_pegah.rajaei@psiusa.com (Email) 

B. Subcontractors: 

I. (Name) 
(Company) 

(Address) 
(Cell #) 
(Email) 

2. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. (Name) 
' (Company) 

(Address) 
(Cell #) 
(Email) 

4. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For use witlt all 2018 ID/Qs 
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